

# ADDENDUM NO. 1

TO: ALL PLAN HOLDERS

RE: Downtown East Drainage Improvements – City of Stuttgart, Arkansas


ADDENDUM DATE: April 5, 2024

The Plans, Specifications and Contract Documents for the above referenced project are hereby modified as follows:

**Bid Date Postponed: The bid opening date will be postponed until Thursday, April 25, 2024 at 2:00PM.**

ADDENDUM NO.1 ISSUED BY:

A.L. FRANKS ENGINEERING

  
\_\_\_\_\_  
Caleb Mudford, P.E.  
Project Manager



4-5-24